
UTIL RELO SCHED and PERMIT rev 030416
SECT A  1 of 6 3/4/2016

Preliminary Engineering DA Prior to Project Construction DA

Material Procurement DA During Project Construction DA

Right-of-Way/Easement Acquisition DA

Other DA

. .

UAO Representative:

UAO Field Representative:

Project Description and Limits:

UTILITY RELOCATION SCHEDULE & PERMIT
POLK COUNTY ROADS & DRAINAGE DIVISION

3000 SHEFFIELD ROAD ● WINTER HAVEN, FL 33880

Polk County Project Number:

Telephone Number:

Telephone Number:

A copy of this schedule shall be included in the bid documents. By signature of both parties at the end of Section ‘E’, this document will
also serve as the approved schedule and permit.  A copy of this permit shall be kept on site and available for review at all times.

PHONE (863) 535-2200 ● FAX (863) 534-7339

NON-CONSTRUCTION ITEMS: CONSTRUCTION ITEMS:

This document has been developed as the method for a Utility Agency/Owner (UAO) to transmit to the Polk County Roads & Drainage
Division ("County"); the location, relocation, adjustment, installation, and/or protection of their facilities on this project.  

Any deviation by the County or its contractor to the construction plans, as provided, may render this Utility Relocation Schedule null and
void. Upon notification by the County of such change, the UAO shall review the changes and determine if any changes to this Utility
Relocation Schedule are required. If said deviation does not require a new relocation schedule, then notification is required stating that
this document still applies. If changes are required, the UAO shall prepare and submit a new Utility Relocation Schedule and Permit to
the County reflecting the deviation(s) and corresponding impacts.

The UAO agrees to notify the County prior to starting, stopping, resuming or completing work per the Permit requirements in Section ‘E’.

Polk County Project Name:

The following data is based on the County's Final Construction Plans dated

A.  Summary of Relocation and Execution:

ESTIMATED 
CALENDAR DAYS

ESTIMATED 
CALENDAR DAYS

Utility Agency/Owner (UAO):
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UTILITY RELOCATION SCHEDULE & PERMIT
POLK COUNTY ROADS & DRAINAGE DIVISION

3000 SHEFFIELD ROAD • WINTER HAVEN, FL 33880
PHONE (863) 535-2200 ● FAX (863) 534-7339

B.  Special Conditions/Constraints (for constructability purposes only):



UTIL RELO SCHED and PERMIT rev 030416
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DEPENDENT 
ACTIVITIES

MOT PHASE 
NUMBER

CONSECUTIVE 
CALENDAR 

DAYS

UAO FACILITIES by TYPE, SIZE, MATERIAL, and 
VERTICAL ELEVATION/OFFSET to BASELINE 
from STA to STA

C.  Existing Facilities on Project

PHONE (863) 535-2200 ● FAX (863) 534-7339

UTILITY RELOCATION SCHEDULE & PERMIT
POLK COUNTY ROADS & DRAINAGE DIVISION

3000 SHEFFIELD ROAD ● WINTER HAVEN, FL 33880

DESCRIPTION OF 
UTILITY WORK
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DESCRIPTION OF 
UTILITY WORK

DEPENDENT 
ACTIVITIES

MOT PHASE 
NUMBER

CONSECUTIVE 
CALENDAR 

DAYS

D.  Proposed Relocation of Facilities on Project:

UTILITY RELOCATION SCHEDULE & PERMIT
POLK COUNTY ROADS & DRAINAGE DIVISION

3000 SHEFFIELD ROAD ● WINTER HAVEN, FL 33880
PHONE (863) 535-2200 ● FAX (863) 534-7339

UAO FACILITIES by TYPE, SIZE, MATERIAL, and 
VERTICAL ELEVATION/OFFSET to BASELINE 
from STA to STA
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1.

2.

3.
4.

5.
6.

7.

8.

9.

10.

11.

12.

13. At the COUNTY’s request, the UAO, at its sole expense, shall promptly remove any out of service facilities. Should the
COUNTY agree that the UAO may keep its facilities in place and out of service, the UAO, by execution of this permit
acknowledges its present and continuing ownership of its facilities located, as described in Section ‘C’, within the COUNTY’s
R/W.  Whenever the UAO removes its facilities, it shall be at the UAO’s sole cost and expense.

In the event the relocation of said facilities are scheduled to be done simultaneously with the COUNTY’s construction work,
the UAO will coordinate with the COUNTY before proceeding and shall cooperate with the COUNTY’s contractor to
schedule the work so as not to delay the work of the COUNTY’s contractor, defend any legal claims of the COUNTY’s
contractor due to delays caused by the UAO’s failure to comply with the approved schedule, and shall comply with all
provisions of the law and the FDOT’s current UAM.  

In the event the activities permitted hereunder are not constructed in accordance with the COUNTY’s requirements in effect
as of the date this permit is approved, the UAO shall reconstruct the facilities in accordance with such requirements or
remove such facilities from the R/W at no cost to the COUNTY, except for reimbursement rights set forth in previously
executed subordination and Railroad Utility Agreements. This provision shall not limit the authority of the COUNTY under
Paragraph 8 of this Permit.

The rights and privileges set forth herein are granted only to the extent of the COUNTY’s right, title and interest in the land to
be entered upon and used by the UAO, and the UAO will, at all times, and to the extent permitted by law, assume all risk of
and indemnify, defend, and save harmless the COUNTY from and against any and all loss, damage, cost or expense arising
in any manner on account of the exercise or attempted exercises by said UAO of the aforesaid rights and privileges.

During construction, all safety regulations of the COUNTY shall be observed and the UAO must take measures, including
placing and the display of safety devices that may be necessary in order to safely conduct the public through the project
area in accordance with the requirements of the FDOT’s Design Standards, Indexes 600-670, the Standard Specifications
for Road and Bridge Construction, Section 102, as amended by the UAM, and when applicable, Standard Application
Package for railways, including flagging services and Railroad Protective Insurance or acceptable alternative. When a UAO
deems it necessary to conduct Traffic Control activities and methods significantly different from those addressed in the
above references, the UAO must submit an alternative plan signed and sealed by a licensed Florida professional engineer
qualified to develop TCP in accordance with the provisions of Chapter 8 of the UAM.

The construction and maintenance of this facility shall not interfere with the property and rights of a prior UAO.

E.  Utility Permit:

This permit is a license for permissive use only and the placing of facilities upon public property pursuant to this permit shall
not operate to create or vest any property right in said holder, except as provided in executed subordination and Railroad
Utility Agreements.

Pursuant to Section 337.403(1), Florida Statues, any facilities placed upon, under, over, or along any public road or publicly
owned rail corridor that is found by the COUNTY to be unreasonably interfering in any way with the convenient, safe, or
continuous use, or maintenance, improvement, extension, or expansion, of such public road or publicly owned rail corridor
shall, upon thirty (30) days written notice to the UAO or its agent by the COUNTY, be removed or relocated by such UAO at
its own expense. The obligation to remove or relocate such facility pursuant to Section 337.403.1, Florida Statutes shall 
apply to all successors and assigns for the permitted facility.

Whenever such removal or relocation of facilities is required pursuant to Section 337.403(1), Florida Statutes, and the UAO
fails to remove or relocate within the time agreed upon, the COUNTY retains the right, pursuant to Sections 337.403(3) and
337.404, Florida Statutes, to cause the facility to be removed, to charge the UAO for that expense, and to proceed with any
necessary action to recover the cost of such removal.

The UAO declares that prior to filing this application, the location of all existing facilities in the subject area that it owns or
has an interest in, both aerial and underground, are shown on the plans in accordance with Florida Statutes, Chapter 337
and 556.

The COUNTY Project Manager shall be notified a minimum of forty eight (48) hours prior to starting work and again
immediately upon completion of work.
All work, materials, and equipment shall be subject to inspection and approval by the COUNTY.
All plans and installations shall conform to the requirements of the FDOT’s UAM in effect as of the date this permit is
approved by the COUNTY, and shall be made a part of this permit. This provision shall not limit the authority of the
COUNTY under Paragraph 8 of this Permit.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

Authorized Utility Agent: Acceptance by County Project Manager:

Signature Date Signature Date

Printed Name Printed Name

Title Title

In the event unknown contaminated soil is encountered by the UAO within the permitted horizontal or vertical construction
limits, the UAO shall immediately cease work and notify the COUNTY. The COUNTY shall coordinate with the appropriate
agencies and notify the UAO of any suspension or revocation of the permit until contamination assessment and remediation,
as appropriate, has progressed to a state that all environmental regulatory agencies having jurisdiction have approved the
site of the contamination for resumption of work. Any work outside the permitted horizontal or vertical construction
limits will be the sole responsibility of the UAO.

Pursuant to Section 337.401(2), Florida Statutes, the permit shall require the permit holder to be responsible for damage
resulting from the issuance of the permit. The COUNTY may initiate injunctive proceedings as provided in s.120.69 to
enforce provisions of this subsection or any rule or order issued or entered into pursuant thereto.

Pursuant to Section 337.402, Florida Statutes, when any public road or publicly owned rail corridor is damaged or impaired
in any way because of the installation, inspection, or repair of a facility located on such road or publicly owned rail corridor,
the UAO shall, at its own expense, restore the road or publicly owned rail corridor to its original condition before such
damage. If the owner fails to make such restoration, the authority is authorized to do so and charge the cost thereof against
the owner under the provisions of s.337.404.

Receipt of this permit acknowledges responsibility to comply with Section 119.07(3), Florida Statutes regarding Exempt
Documents.
This document is a printout of a digital form maintained on the Polk County website at www.polk-county.net. All revisions
thereto by the UAO in the form of additions, deletions or substitutions are reflected only in an Appendix entitled “Changes to
Form Document” and no change is made in the text of the document itself. Hand notations on affected portions of this
document may refer to changes reflected in the above-named Appendix but are for reference purposes only and do not
change the terms of the document. By signing this document, the UAO hereby represents that no change has been made
to the text of this document except through the terms of the appendix entitled “Changes to Form Document”.

Notwithstanding the foregoing, nothing contained in this permit shall be deemed to impair in any way the rights granted or
reserved in any deeds, easements, subordination agreements, railroad utility agreements, or other such instruments.

The UAO shall comply with all provisions of Chapter 556, Florida Statutes, Underground Facilities Damage Prevention and
Safety Act.
Special COUNTY instructions:

Note: It is understood and agreed that commencement by the UAO is acknowledgment and acceptance of the binding
nature of all the above listed permit conditions and special instructions.

For any excavation, construction, maintenance, or support activities performed by or on behalf of the COUNTY, within its
R/W, the UAO shall be required by the COUNTY to physically expose or to direct the exposure of underground facilities,
provide any necessary support to facilities, and/or cover aerial facilities as deemed reasonably necessary for safety
purposes or to determine the actual location of the facilities.
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