

September 13, 2024

# POLK COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA

## ADDENDUM #2 BID# 24-614

### IMPERIAL LAKES BLVD DRAINAGE IMPROVEMENT PROJECT - ARP

This addendum is issued to clarify, add to, revise and/or delete items of the Contract Documents for this work. This Addendum is a part of the Contract Documents and acknowledgment of its receipt shall be noted below and on the Bid Submittal Form.

---

Contained within this addendum:

1. Questions received and answered.

*Michael Guerrero*

Michael Guerrero  
Sr. Procurement Analyst  
Procurement Division

**This Addendum sheet should be signed and submitted with your bid submittal.**

---

Signature: \_\_\_\_\_

Printed Name: \_\_\_\_\_

Title: \_\_\_\_\_

Company: \_\_\_\_\_

**BID 24-614**  
**IMPERIAL LAKES BLVD DRAINAGE IMPROVEMENT PROJECT - ARP**  
**ADDENDUM #2**

Question 1: Would you please provide a discharge point for dewatering of the ponds?

Answer: As mentioned in the pre-bid meeting, contractor shall provide the dewatering plan and acquire the required permits for it. Dewatering discharge point should be included in the dewatering plan. It is anticipated the Contractor will discharge to the lake located downstream (south) of the proposed pond which is the outfall for the proposed pond.

Question 2: Can the start date for this project be postponed and built Fall of 2025 if the contractor holds the contract prices?

Answer: No, the County would like to start construction of this Project as soon as possible due to the public safety concerns associated with the flooding on Imperial Lakes Blvd.