

August 28, 2024

**POLK COUNTY, A POLITICAL SUBDIVISION OF  
THE STATE OF FLORIDA**

**ADDENDUM #1  
BID# 24-622**

**CREEKWATER DRIVE DRAINAGE IMPROVEMENT PROJECT - ARP**

This addendum is issued to clarify, add to, revise and/or delete items of the Contract Documents for this work. This Addendum is a part of the Contract Documents and acknowledgment of its receipt shall be noted below and on the Bid Submittal Form.

Contained within this addendum:

1. Questions received and answered.

***Michael Guerrero***

Michael Guerrero  
Sr. Procurement Analyst  
Procurement Division

**This Addendum sheet should be signed and submitted with your bid submittal.**

Signature: \_\_\_\_\_

Printed Name: \_\_\_\_\_

Title: \_\_\_\_\_

Company: \_\_\_\_\_

**BID 24-622**  
**CREEKWATER DRIVE DRAINAGE IMPROVEMENT PROJECT - ARP**  
**ADDENDUM #1**

Question 1: Please confirm that the construction may not begin for up to one year based on right-of-way acquisition (5 parcels).

Answer: Yes, that is correct.

Question 2: Who is the permit for?

Answer: The permit listed is a Southwest Florida Water Management District permit.

Question 3: Is this part of Linder Airport?

Answer: No.

Question 3: Will the awarded contractor have to hold their prices for up to a year?

Answer: Yes, according to item #1 we may not begin construction for a year after award due to property acquisition. Since this is an ARP funded project, funds must be obligated (fully executed contract and bonds) by December 31, 2024. Contractors should price their bids accordingly.