

October 27, 2023

**POLK COUNTY, A POLITICAL SUBDIVISION OF
THE STATE OF FLORIDA
ADDENDUM # 1
BID # 24-034, Crushed Road Base Material**

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for this work. This Addendum is a part of the Bid Document and acknowledgment of its receipt shall be noted on the Addendum.

Contained within this addendum: Questions and answers received.

Respectfully,

Mike Baselice

Mike Baselice
Senior Buyer
Procurement Division

**This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.**

Signature

Printed Name:

Title:

Company:

Bid # 24-034, Crushed Road Base Material

Addendum # 1

Question 1: What is the total quantity of concrete road base needed, when would we need to begin delivering the material, and when would all the material need to be delivered by?

Answer: This is an annual bid to be used on an as needed basis. The County does not guarantee a minimum or maximum quantity to be purchased. Delivery of the material should be within two (2) business days of the request/order.

Question 2: Which vendor currently holds this contract and how many tons of road base material was sold under the current contract?

Answer: VLJ Construction Services and Green Dream International are the current vendors. VLJ Construction Services has furnished no material and Green Dream International has provided approximately 1,500 tons of material.